Educational Services Commission of New Jersey

NJ State Approved Co-op #65MCESCCPS

TRUCKS - 26,000 LBS. GROSS VEHICLE WEIGHT (GVW) OR GREATER BID #ESCNJ 17/18-30

MANUFACTURER: VOLVO CHASSIS

Beyer Bros. Corp., 109 Broad Ave., Fairview, NJ 07022 All New Jersey Counties Served

MODEL NUMBER	<u>DESCRIPTION</u>					
VHD42F300	VHD 4X2 Truck Medium Hood 113.6" BBC Axle Forward Std. Cab					
VHD64F300	VHD 6X4 Truck Medium Hood 113.6" BBC Axle Forward Std. Cab					
VHD84F300	VHD 8X4 Truck Medium Hood 113.6" BBC Axle Forward Std. Cab					
VHD86F300	VHD 8X6 Truck Medium Hood 113.6" BBC Axle Forward Std. Cab					
VHD42B300	VHD 4X2 Truck Medium Hood 113.6" BBC Axle Back Std. Cab					
VHD64B300	VHD 6X4 Truck Medium Hood 113.6" BBC Axle Back Std. Cab					
VHD84B300	VHD 8X4 Truck Medium Hood 113.6" BBC Axle Back Std. Cab					
VHD86B300	VHD 8X6 Truck Medium Hood 113.6" BBC Axle Back Std. Cab					
VNR64300	VN 6X4 Truck Medium Hood Std. 113.5" BBC Cab					
VNR42300	VN 4X2 Truck Medium Hood Std. 113.5" BBC Cab					
VNL84300	VN 8X4 Truck Long Hood Std. 122.4" BBC Cab					
VNL64300	VN 6X4 Truck Long Hood Std. 122.4" BBC Cab					
VNL42300	VN 4X2 Truck Long Hood Std. 122.4" BBC Cab					
VHD64BT300	BT300 VHD 6X4 Tractor Medium Hood 113.6" BBC Axle Back Std. Cab					
VHD84BT300	VHD 8X4 Tractor Medium Hood 113.6" BBC Axle Back Std. Cab					
VHD86BT300	VHD 8X6 Tractor Medium Hood 113.6" BBC Axle Back Std. Cab					
VHD64FT300	VHD 6X4 Tractor Medium Hood 113.6" BBC Axle Forward Std. Cab					
VHD84FT300	VHD 8X4 Tractor Medium Hood 113.6" BBC Axle Forward Std. Cab					
VHD86FT300	VHD 8X6 Tractor Medium Hood 113.6" BBC Axle Forward Std. Cab					
VNR64T300	VN 6X4 Tractor Medium Hood Std. 113.5 BBC Cab					
VNR42T300	VN 4X2 Tractor Medium Hood Std. 113.5" BBC Cab					
VNL86T300	VN 8X6 Tractor Long Hood Std. 122.8" BBC Cab					
VNL84T300	VN 8X4 Tractor Long Hood Std. 122.4" BBC Cab					
VNL64T300	VN 6X4 Tractor Long Hood Std. 122.4" BBC Cab					
VNL42T300	VN 4X2 Tractor Long Hood Std. 122.4" BBC Cab					

BASE UNIT PRICE	OPTIONS PRICE	PARTS PRICE
DISCOUNT %	DISCOUNT %	DISCOUNT %
26.9%	26.9%	N/A
27.0%	27.0%	N/A
27.1%	27.1%	N/A
27.3%	27.3%	N/A
26.9%	26.9%	N/A
27.0%	27.0%	N/A
27.1%	27.1%	N/A
27.3%	27.3%	N/A
27.0%	27.0%	N/A
26.9%	26.9%	N/A
27.7%	27.7%	N/A
27.1%	27.1%	N/A
27.0%	27.0%	N/A
27.0%	27.0%	N/A
27.1%	27.1%	N/A
27.3%	27.3%	N/A
27.0%	27.0%	N/A
27.1%	27.1%	N/A
27.3%	27.3%	N/A
27.1%	27.1%	N/A
27.1%	27.1%	N/A
27.5%	27.5%	N/A
27.3%	27.3%	N/A
27.2%	27.2%	N/A
27.1%	27.1%	N/A

14.0%
14.0%
14.0%
14.0%
14.0%
14.0%
14.0%
14.0%
14.0%
14.0%
14.0%
14.0%
14.0%
14.0%
14.0%
14.0%
14.0%
14.0%
14.0%
14.0%
14.0%
14.0% 14.0%
14.0%
14.0%
14.0%

UNLISTED OPTIONAL

DELIVERY CHARGES BY COUNTY

\$300.00	Atlantic	\$300.00	Gloucester	\$300.00	Ocean
\$125.00	Bergen	\$150.00	Hudson	\$150.00	Passaic
\$300.00	Burlington	\$225.00	Hunterdon	\$300.00	Salem
\$275.00		\$250.00		\$250.00	Somerset
\$325.00	Cape May	\$250.00	Middlesex	\$275.00	Sussex
\$300.00	Cumberland	\$250.00	Monmouth	\$250.00	Union
\$150.00	Essex	\$150.00	Morris	\$275.00	Warren

FINANCE CHARGE TO THE BUYER FOR THE DELAY OF PAYMENT FOR A CHASSIS PRIOR TO THE COMPLETION OF BODY WORK: \$540.00 PER MONTH.

BUILD OUT TIME ESTIMATE: 14 WEEKS

CUT OFF DATE FOR 2018 PRODUCTION: OCTOBER 2018

EXTENDED WARRANTY PRICING WILL BE THE COST ON THE PRICE LIST PLUS 5%.